General Terms and Conditions of Contract of Vale of White Horse
District Council (“Council”) relating to small construction works
projects

For the avoidance of doubt, the Council will only enter into a legally

binding contract with a Contractor for the Contractor to carry out

works on the basis of these Conditions, which shall prevail
absolutely and irrevocably over any terms and conditions (whether
in writing or orally) of a Contractor.

1. Definitions and Interpretation

1.1 The definitions and rules of interpretation set out in this

Condition 1.1 shall apply:

Agreement: the agreement between the Council and the

Contractor which is formed on the basis of the Conditions of this

agreement.

All Risks Insurance Policy: an insurance policy providing all risks

cover against the costs of full reinstatement of any physical loss or

damage to work executed, site materials and removal, and the
resulting disposal of debris, shoring and propping of works or other
repair or reinstatements works;

Applicable Law: the laws of England and Wales and any other laws

or regulations, regulatory policies, guidelines or industry codes

prescribed by the Council acting reasonably which apply to the
performance of this Agreement from time to time.

Approval and Approved means the written consent of the Contract

Manager.

Catastrophic Failure: any action by the Contractor whether in

relation to the Works and this Agreement or otherwise which in the

reasonable opinion of the Contract Manager has or may cause
significant harm to the reputation of the Council.

CDM Principal Designer means any responsible skilled and

experienced person named by the Contractor to carry out the

duties of the CDM principal designer or such like replacement as
the Contractor at any time appoints to fulfil that role.

CDM Regulations means the Construction Design and Management

Regulations 2015.

Change Control Procedure: the procedure for changing this

Agreement as set out in Condition 25.

Charges: the charges which shall become due and payable by the

Council to the Contractor in regard to the Works, to which the

Council has given its express written agreement

Commencement Date: a date which has been prescribed by the

Council and communicated to the Contractor

Completion Date: a date which has been prescribed by the Council

and communicated to the Contractor

Conditions: these General Terms and Conditions of Contract

Construction Phase Plan means the plan prepared by the

Contractor, where the Works are a notifiable project under the

CDM Regulations, and in order to comply with regulations 12 and

15 of the CDM Regulations, including any updates and revisions.

Contract Manager means the person for the time being appointed

by the Council as being authorised to administer the Contract on

behalf of the Council or such person as may be nominated by the
contract manager to act on its behalf.

Contract Change: a change to the Conditions pursuant to Condition

25.

Contractor’s Personnel: all employees, staff, other workers, agents

and consultants of the Contractor and of any Sub-Contractors who

are engaged in the provision of the Works from time to time.
Contract Standard: means:

(a) the standards, practices, methods and procedures
(conforming to the law) and the degree of skill and care,
diligence, prudence and foresight which would
reasonably and ordinarily be expected from a skilled and
experienced person or body engaged in a similar type of
undertaking under the same or similar circumstances;
and
such standards as comply in each and every regard to all
relevant provisions of the Agreement and the
appropriate industry standards in place from time to
time; and
(c) where (or to the extent that) no criteria are stated in the

Agreement, the standard is to be to the reasonable

satisfaction of the Contract Manager.
Contractor's Representative: the person defined in condition 12
Council’s Premises: the premises (if any) which are to be made
available for use by the Contractor for the provision of the Works
on the terms set out in the Conditions of this Agreement.
Data Protection Legislation: the Data Protection Act 2018 (DPA),
United Kingdom General Data Protection Regulation (GDPR) and
any national implementing laws, regulations and secondary
legislation, as amended or updated from time to time, in the
United Kingdom and any successor legislation to the GDPR and the
DPA; and all applicable laws and regulations relating to processing
of personal data and privacy, including where applicable the
guidance and codes of practice issued by the Information
Commissioner or successor body.
Effective Date: a date which has been prescribed by the Council
and communicated to the Contractor or in the absence of such
communication, the date on which the Contractor commences the
Works

(b)

Health and Safety Policy: the health and safety policy submitted
by the Contractor to the Council prior to the Effective Date.
Insolvency Event: where:

(a) the Contractor suspends or threatens to suspend, payment

of its debts or is unable to pay its debts as they fall due or

admits inability to pay its debts or (being a company or
limited liability partnership) is deemed unable to pay its
debts within the meaning of section 123 of the Insolvency

Act 1986 or (being an individual) is deemed either unable

to pay its debts or as having no reasonable prospect of so

doing, in either case, within the meaning of section 268 of
the Insolvency Act 1986 or (being a partnership) has any
partner to whom any of the foregoing apply;

the Contractor commences negotiations with all or any

class of its creditors with a view to rescheduling any of its

debts, or makes a proposal for or enters into any
compromise or arrangement with its creditors other than

(being a company) for the sole purpose of a scheme for a

solvent amalgamation of the Contractor with one or more

other companies or the solvent reconstruction of that
other party;

(c) a petition is filed, a notice is given, a resolution is passed,

or an order is made, for or in connection with the winding

up of that other party (being a company) other than for the
sole purpose of a scheme for a solvent amalgamation of
that other party with one or more other companies or the
solvent reconstruction of that other party;

an application is made to court, or an order is made, for

the appointment of an administrator, or if a notice of

intention to appoint an administrator is given or if an

administrator is appointed, over the Contractor (being a

company);

(e) the holder of a qualifying floating charge over the assets of
the Contractor (being a company) has become entitled to
appoint or has appointed an administrative receiver; a
person becomes entitled to appoint a receiver over the
assets of the Contractor or a receiver is appointed over the
assets of the Contractor;

(f) the Contractor (being an individual) is the subject of a
bankruptcy petition or order;

(g) a creditor or encumbrancer of the Contractor attaches or

takes possession of, or a distress, execution, sequestration

or other such process is levied or enforced on or sued
against, the whole or any part of the Contractor’s assets

and such attachment or process is not discharged within 14

days;

the Contractor suspends or ceases or threatens to suspend

or cease, carrying on all or a substantial part of its business;

or

(i) the Contractor (being an individual) dies or, by reason of
iliness or incapacity (whether mental or physical) is
incapable of managing his or her own affairs.

(j) any event occurs, or proceeding is taken, with regard to the
Contractor in any jurisdiction to which it is subject that has
an effect equivalent or similar to any of the events
mentioned in (a) to (i) inclusive);

Necessary Consents: all approvals, certificates, exemptions,

authorisations, permissions, licences, permits, regulations and

consents necessary from time to time for the performance of the

Works.

Personal Data: shall have the meaning given to it under the Data

Protection Legislation.

Practical Completion: takes place when the Works are complete

for all practical purposes and, in particular:

(b)

(a) the relevant statutory requirements have been met with
compliance and any Necessary Consents and approvals
obtained;

(b) neither the existence nor the execution of any minor

outstanding works would affect its use without undue
interference or disturbance;

(c) the obligations of the Contractor under Condition 6 have

been satisfied;

operating and maintenance information required to be

delivered at or before Practical Completion has been so

delivered to the Contract Manager;

(e) the Contractor has provided the safety, inspection and
testing certificates required to conform to the relevant
appropriate standards in effect in England and Wales from
time to time; and

(f) the Contract Manager has agreed either (i) a snagging list
provided by the Contractor of minor outstanding works or
(ii) that there are no outstanding minor works.

Prohibited Act: the following constitute Prohibited Acts:

(a) to directly or indirectly offer, promise or give any person
working for or engaged by the Council a financial or other
advantage to:

(i) induce that person to perform improperly a relevant
function or activity; or

(i) reward that person for improper performance of a
relevant function or activity;

(d)

(b) to directly or indirectly request, agree to receive or accept
any financial or other advantage as an inducement or a
reward for improper performance of a relevant function or
activity in connection with this Agreement;
(c) committing any offence:

(i) under the Bribery Act 2010;

(i)  under legislation or common law concerning
fraudulent acts;
of defrauding, attempting to defraud or conspiring to
defraud the Council.
any activity, practice or conduct which would constitute
one of the offences listed under (c)(i) to (iii) above if such
activity, practice or conduct had been carried out outside
of the United Kingdom.

Remediation Notice: a notice served by the Council in accordance

with Condition 30.1.1.

Site: any site prescribed by the Council relating to the Works

Sub-Contractors: any person engaged by the Contractor from time

to time as may be permitted by this Agreement to procure the

provision of the Works. References to Sub-Contractors means

Subcontractors (of any tier) of the Contractor.

Term: the period from and including the Effective Date until and

including the date on which the Works are fully and absolutely

completed to the reasonable satisfaction of the Council, but save as
may be varied by:

(a) the earlier termination of this Agreement according to its terms

Termination Date: the date of expiry or earlier termination of this

Agreement, as is described in Term;

VAT means Value Added Tax;

Working Day: Monday to Friday and if required by the Council

Saturday and Sunday but excluding any public holidays in England

and Wales.

Works: All those works which have been agreed in writing
between the Council and the
Contractor and in the absence of any written document to that
effect then those works
specified by the Council (whether in writing or orally) to the
Contractor

1.1.1 In this Agreement, references to conditions are references to
the Conditions of this Agreement unless otherwise indicated or the
context otherwise requires.

1.1.2 References to Acts of Parliament and other statutory
provisions shall be deemed to include references to any
amendment, replacement or re-enactment of the same.

1.1.3 In this Agreement, words denoting the singular include the
plural and vice versa, words denoting one gender include the other
genders and words denoting persons include firms, corporations
and unincorporated associations.

1.1.4 Headings are included for ease of reference only and shall not
affect the construction or interpretation of the Agreement.

2.Term
This Agreement shall take effect on the Effective Date and shall
continue for the Term.

3. Language

This Agreement is drafted in the English language and any notice or

other communication to be given under or in connection with this

Agreement shall be in English.

4. Due Diligence and Contractor’s Warranty

4.1 The Contractor acknowledges and provides confirmation that:

4.1.1 it has had an opportunity to carry out a thorough due
diligence exercise in relation to the Works and has asked
the Council all the questions it considers to be relevant for
the purpose of establishing whether it is able to provide the
Works according to the terms of this Agreement;
4.1.2 it has received all information requested by it from the
Council to enable it to determine whether it is able to
provide the Works according to the terms of this
Agreement;
4.1.3 it has made and shall make its own enquiries to satisfy
itself as to the accuracy and adequacy of any information
supplied to it by or on behalf of the Council;
4.1.4 it has (or will have) raised all relevant due diligence
questions with the Council before the Commencement
Date; and
4.1.5 it has entered into this Agreement in reliance on its
own due diligence.
4.2 Save as provided in this Agreement, no representations,
warranties or conditions are given or assumed by the Council in
regard to any information which is provided to the Contractor by
or on behalf of the Council and any such representations,
warranties or conditions are excluded, save to the extent that
such exclusion is prohibited by law.
4.3 The Contractor:
4.3.1 shall promptly notify the Council in writing if it becomes
aware during the performance of this Agreement of any
inaccuracies in any information provided to it by the Council
during such due diligence which materially and adversely affects
its ability to perform the Works.
4.4 The Contractor shall not be entitled to recover any additional
costs from the Council which arise from, or be relieved from any

(iii)

(d)
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of its obligations as a result of, any matters or inaccuracies notified

by the Council to the Contractor save where such additional costs or

adverse effect on performance have been caused by the Contractor
having been provided with fundamentally misleading information
by or on behalf of the Council and the Contractor could not
reasonably have known that the information was incorrect or
misleading at the time such information was provided. If this
exception applies, the Contractor shall be entitled to recover such
reasonable additional costs from the Council or shall be relieved
from performance of certain obligations as shall be determined by

the change control procedure set out in Condition 25.

4.5 Nothing in this Condition 4 shall limit or exclude the liability of

the Council for fraud or fraudulent misrepresentation.

5. Entire Agreement

The Agreement forms the sole and entire contract between the

parties for the provision of the Works and, save as may be

expressly referred to in this Agreement, supersedes all prior
representations, writings, negotiations or understandings.

6. The Works

6.1 The Contractor shall ensure that all work that it provides as part

of the Works complies with the descriptions and specifications

contained in this Agreement and that it operates within the

Applicable Law. In particular, the Contractor shall (and shall

procure that its Sub-Contractors and/or consultants) shall:

6.1.1 carry out and complete the Works in a proper workmanlike

manner; and

6.1.2 prepare and complete the design of the Works (including the

preparation of design drawings) and carry out any consultation

services which comprise a part of he Works with all reasonable skill,
care and diligence; and, in each case, to the appropriate Contract

Standard.

6.2 The Contractor shall carry out the

Construction, completion, commissioning and testing of the Works

so that:

6.2.1 new materials only will be used in carrying Out the Works

(unless the Council agrees otherwise in writing) and all goods used

or included in the Works will be of satisfactory quality, and

6.2.2 products and materials are not included in the Works:

(i) unless they conform to the relevant British standards and
applicable industry codes of practice;

(ii) if, at the time of use, they are widely known to building
contractors or members of the relevant design profession
within the United Kingdom to be deleterious to health or
safety or to the durability of buildings and/or other structures
and/or finishes and/or plant and machinery in the particular
circumstances in which they are used;

(iii) 6.2.3 all persons employed in connection with the

performance of the Works will be skilled and experienced in their

several professions, trades and callings and adequately supervised;

6.2.4 all aspects of the Works will be supervised by sufficient

numbers of persons having adequate knowledge of such matters for

the satisfactory and safe performance of the Works according to
this Agreement and having regard to the activities which are carried
on at the Site and to the nature of persons occupying the Site;

6.2.5 the Works are maintained in good order, kept in a safe

condition and protected from damage, and working areas of the

Site are secure against trespassers and clean and tidy so far as

practicable having regard to the nature of the Works;

6.2.6 (where relevant) adequate retaining and supporting walls are

provided to support any adjoining property and, where appropriate,

the existing facilities during the carrying out of the Works;

6.3 Any failure by any Sub-Contractor appointed by the Contractor

to perform the Works to the Contract Standard shall be treated as

a failure by the Contractor.

6.4 The Contractor shall comply with all instructions of the Contract

Manager in connection with the provision of the Works.

6.5 Should the Contractor require any further instruction or

information in connection with the provision of the Works, the

Contractor's Representative shall make a request to the Contract

Manager in sufficient time to allow the Contract Manager to make a

proper response.

6.6 The Contractor shall co-operate with any other contractor

engaged by the Council to provide services related to or connected

with the Works.

6.7 The Contractor shall commence the Works on the

Commencement Date and shall complete them by the Completion

Date.

6.8 The Contractor shall periodically make arrangements to enable

the Contract Manager to inspect and monitor progress of the Works

at mutually convenient times. Both parties shall co-operate to
ensure that such an inspection occurs prior the dates on which the

Contractor is to issue an invoice.

6.9 The Contract Manager shall certify the date when, in his opinion,

the Works have reached Practical Completion.

6.10 The Contractor may provide and agree with the Contract

Manager a snagging list of outstanding minor works (if any) in order

to enable the Contract Manager to certify that Works have reached

Practical Completion. The Contractor shall expeditiously complete

performance of any part of the Works listed on any snagging list.

Such performance shall be completed as soon as practicable and no

later than fourteen days (14) days after Practical Completion. Any
minor works remaining incomplete shall be considered to be a
defect.

6.11 The Contractor shall, at his own cost, complete any part of the
Works which remain uncompleted at Practical Completion and, if
first agreed by the Council, make good any defects identified during
an agreed defects liability period. Such performance shall be
completed expeditiously and as soon as practicable. Any minor
works remaining incomplete at or after a time determined by the
Contract Manager shall be considered to be a defect.

7. CDM Regulations

7.1 Responsibility for Design: As between the Contractor and the
Council, the Contractor shall be responsible for the safety of any
design which forms part of the Works and for the adequacy, stability
and safety of all site operations and methods of construction.

7.2 The Contractor as Client: Pursuant to the CDM Regulations, the
Council and the Contractor have elected that the Contractor shall be
and shall be treated as the only client in regard to the Works
pursuant to the CDM Regulations. The Contractor shall not, prior to
the completion of the Works, seek in any way to withdraw,
terminate or derogate from such election.

7.3 Duties under the CDM Regulations: The Contractor shall
observe, perform and discharge and/or shall procure the
observance, performance and discharge of the obligations,
requirements and duties arising under the CDM Regulations in
connection with the Works. The Contractor shall be responsible for
the Construction Phase Plan if applicable.

7.4 Council to Co-operate and Provide Information:

Notwithstanding the election made under condition 7.2, the Council
shall observe and continue to observe the duties that are, pursuant
to Regulation 8 of the CDM Regulations, to remain with the Council.
8. Compliance

8.1 The Contractor shall ensure that all Necessary Consents are in
place to provide the Works and the Council shall not (unless
otherwise agreed in writing) incur any additional costs associated
with obtaining, maintaining or complying with the same.

8.2 Where there is any conflict or inconsistency between the
provisions of the Agreement and the requirements of a Necessary
Consent, then the latter shall prevail, provided that the Contractor
has made all reasonable attempts to obtain a Necessary Consent
according to the requirements of the Agreement.

8.3 The Contractor shall perform its obligations under the
Agreement (including those in relation to the Works) according to:
8.3.1.1 all laws regarding health and safety; and

8.3.1.2 the Health and Safety Policy whilst at the Site.

8.3.2 The Contractor shall notify the Contractor’s Personnel and the
Council of any health and safety hazards that exist or that may arise
in connection with the performance of the Works.

8.4 Each Party shall notify the other as soon as practicable of any
health and safety incidents or material health and safety hazards at
the Site of which it becomes aware and which relate to or arise in
connection with the performance of the Agreement. The Contractor
shall instruct the Contractor's Personnel to adopt any necessary
associated safety measures in order to manage any such material
health and safety hazards.

8.5 The Contractor shall use all reasonable endeavours to comply
with the Council’s environmental policies from time to time and any
instructions from the Council regarding abatement of noise
pollution, nuisance and inconvenience.

8.6 The Contractor undertakes to ensure that all the Contractor’s
Personnel comply with all of the Council’s policies and standards
that are relevant to the performance of the Works, including
without limitation those relating to health and safety, security,
business ethics, work place harassment and any other on-site
regulations specified by the Council for the Contractor’s Personnel
working at the Site. The Council shall provide the Contractor with
copies of or hyperlinks to such policies on request.

8.7 The Contractor shall provide the Works in compliance with all
the requirements of any Act of Parliament, statutory instrument or
order or any other regulation having the force of law or bye-law and
all regulatory requirements relevant to the Contractor’s business
and/or the Council's business from time to time in force, which are
or may become applicable to the Works. In all cases, the costs of
compliance shall be borne by the Contractor and the Contractor
shall fully indemnify the Council from and against all losses, costs,
expenses, damages, liabilities, demands, claims, actions and
proceedings which the Council may incur bear or be imposed on it
arising out of any breach by the Contractor of the provisions of this
Condition 8.7.

9. Council’s Site and Assets

9.1 From the Commencement Date until the date when the Works
are completed (or, if earlier, the Termination Date), the Council will
afford the access to the Site (by way of licence only) to the
Contractor for the purpose of implementing the Works.

9.2 In the event of the expiry or early termination of the Agreement,
the Council shall on reasonable notice provide the Contractor with
such access as the Contractor reasonably requires to the Site to
remove any of the Contractor's equipment. All such equipment shall
be promptly removed by the Contractor and any damage caused to
the Site thereby shall be remedied by the Contractor promptly.

9.3 The Contractor shall abide by the Contract Manager’s
instructions from time to time relating to use of the Site.

9.4 The Council shall maintain and repair the Site in whatever
way it sees fit; however, where such maintenance or repair arises
directly from the act, omission, default or negligence of the
Contractor or its representatives (fair wear and tear excluded)
the costs incurred by the Council in maintaining and repairing the
same shall be recoverable from the Contractor as a debt.

9.5 The Contractor shall notify the Council immediately on
becoming aware of any damage caused by the Contractor, its
agents, employees or Sub-Contractors to any property of the
Council or the Site or to any property of any third party in the
course of performing the Works.

10. Charges and Payment

10.1 In consideration of the Contractor diligently performing the
Works according to the Conditions of this Agreement, the Council
shall pay the Charges to the Contractor.

10.2 Prior to submission of an invoice or invoices, the Contractor
shall arrange with the Contract Manager an inspection of the
Works performed and a valuation of the Works.

10.3 Each invoice shall:

10.3.1 contain all appropriate references and a

detailed accurate and proper breakdown of the

Works carried out;

10.3.2 be supported by any other documentation

required by the Contract Manager to substantiate the invoice;
and

10.3.3 be addressed to the Contract Manager.

10.4 The Council will consider and verify an invoice which
complies with this Condition 10 within fourteen (14) days of
receipt.

10.5 The Council may reduce payment in regard to any Works
which the Contractor has either failed to provide or has provided
inadequately, without prejudice to any other rights or remedies
of the Council.

10.6 The Council shall pay the Contractor any sums due under
such an invoice no later than a period of thirty (30) Working Days
from the date on which the Council has determined that the
invoice is valid and undisputed.

10.7 Where the Council fails to comply with Condition 10.4, the
invoice shall be regarded as valid and undisputed fifteen (15)
days after the date on which it is received by the Council.

10.8 The Charges are stated exclusive of VAT, which shall be
added at the prevailing rate as applicable and paid by the Council
following delivery of a valid VAT invoice. The Contractor shall fully
indemnify the Council from and against any liability (including any
interest, penalties or costs incurred) which is levied, demanded
or assessed on the Council at any time in regard to the
Contractor's failure to account for, or to pay, any VAT relating to
payments made to the Contractor under this Agreement.

10.9 The Contractor shall maintain complete and accurate
records of, and supporting documentation for, all amounts which
may be chargeable to the Council pursuant to this Agreement.
Such records shall be retained for inspection by the Council for
six (6) years from the Termination Date.

11. Contract Manager
11.1 The Contract Manager shall be the Council’s officer who
shall be authorised to give instructions to, and to receive
enquiries from, the Contractor in regard to this Agreement and
the Works. The Contractor shall comply with all instructions of
the Contract Manager.

12. Contractor's Representative and Contractor's Personnel
12.1 The Contractor shall appoint a competent person to manage
the performance of the Works (the “Contractor's
Representative"), who shall be authorised to act on behalf of the
Contractor for all purposes concerned with the Agreement. The
name and contact details will be provided to the Contract
Manager as promptly as possible. Any statement or instruction
made or given to the Contractor's Representative shall be
deemed to have been given to the Contractor and the Contractor
shall act on such instructions as soon as reasonably possible. The
Contract Manager may but shall not be obliged to follow up oral
instructions with written instructions.

12.2 The Contractor's Representative shall be available during
working hours to communicate with and receive instructions
from the Contract Manager and shall be contactable both during
working hours and outside of them in case of emergency.

12.3 If the Contractor's Representative is, for any reason,
unavailable, he shall nominate a deputy to perform the duties of
the Contractor's Representative.

12.4 The Contractor shall give notice of any change of the
Contractor's Representative or his deputy to the Contract
Manager immediately.

12.5 The Contractor shall be responsible for the acts and
omissions of the Contractor’s Personnel.

12.6The Contractor shall engage sufficient competent, qualified
and experienced persons to ensure that the Works are provided
at all times and in all ways which accord to the Agreement.
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12.7 The Contractor warrants to the Council that the Works shall be
rendered by appropriately experienced, qualified and trained
personnel and other persons.

12.8 The Contractor warrants that all members of the Contractor’s
Personnel will be suitable persons to be employed in the provision
of the Works.

12.9 The Contract Manager may, if he considers it reasonable to do
so because of the nature of the Works or the locations at which
they are to be provided or the behaviour of any of the Contractor's
Personnel, require such personnel to be removed from the
provision of the Works and the Contractor will comply with that
instruction.

12.10 The Contractor shall ensure that, in providing the Works, the
Contractor’s Personnel do not trespass on any premises of the
Council or of any third party.

13. Health and Safety

13.1 The Contractor shall at all times comply with and shall ensure
that all Contractor’s Personnel comply with the requirements of the
Health and Safety at Work etc. Act 1974, the Management of Health
and Safety at Work Regulations 1999 and of all other Acts,
Regulations, Orders or rules of law relating to health and safety.
13.2 Without prejudice to the generality of Condition 13.1, the
Contractor shall comply with all generally recognised good working
practices and codes applicable to the Works.

14. Observance of Statutory Requirements

14.1 The Contractor warrants, represents and undertakes on an on-
going basis that it will perform and procure the performance of its
obligations under this Agreement in compliance with all Applicable
Law and that it has, and will continue to hold, all consents and
regulatory approvals necessary to provide the Works.

14.2 Without prejudice to any other Conditions, the Contractor shall
comply with all statutory requirements to be observed and
performed in connection with the Works and shall fully indemnify
the Council from and against all actions, claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in
regard to any breach by the Contractor of this Condition

15. Equal Opportunities and Harassment

15.1 The Contractor will comply with the Council’s equality policy,
prevention of bullying and harassment at work policy and
safeguarding and modern slavery policies as well as any other
policies which the Contract Manager may notify to the Contractor
from time to time.

16. Risk Assessment

16.1 The Contractor shall submit to the Council for approval a risk
assessment in regard to the provision of the Works no less than two
weeks before the Commencement Date.

17. Complaints

17.1 The Contractor's Representative shall deal with any complaints
about its provision of the Works, received from whatever source, in
a prompt, courteous and efficient manner.

17.2 The Contractor shall set up an internal process for dealing with
complaints and shall keep a written record of all complaints
received and of the action taken in relation to such complaints.
17.3 The Contractor shall promptly inform the Contract Manager in
writing of all complaints received and of all steps taken and shall
permit its record of complaints to be inspected at all reasonable
times by the Contract Manager and any other person nominated by
him.

18. Gratuities

18.1 The Contractor shall not, whether itself or by any of its
Personnel engaged in the provision of the Works, solicit or accept
any gratuity, tip or any other form of money-taking or reward, or
collection, or charge for any part of the Works, other than Charges
properly made according to the terms of the Agreement.

19. Publicity and Reporting

19.1 The Contractor shall not speak to the press or broadcasting
media about any matters unless it holds the prior consent of the
Council.

19.2 From time to time, the Council may require the Contractor to
provide reports to, or be involved in discussions with, elected
Council members, in particular, the Scrutiny Committee of the
Council. The Contractor shall, at its own cost, comply with the
Council's reasonable requirements.

20. Freedom of Information

20.1 The Contractor acknowledges that the Council is subject to the
requirements of the Freedom of Information Act 2000 (“FOIA”) and
the Environmental Information Regulations 2004 (“EIRs”). The
Contractor shall:

20.1.1 provide all necessary assistance and co-operation as
reasonably requested by the Council to enable the Council to
comply with its obligations under the FOIA and EIRs;

20.1.2 transfer to the Council all requests for information relating
to the Agreement that it receives as soon as practicable and in any
event within 2 Working Days of receipt;

20.1.3 provide the Council with a copy of all information belonging
to the Council requested in the request for information which is in
its possession or control in the form that the Council requires
within 5 Working Days (or such other period as the Council may
reasonably specify) of the Council’s request for such

Information; and

20.1.4 not respond directly to a request for information unless
authorised in writing to do so by the Council.
21. Data Protection
21.1 Both Parties shall comply with all applicable requirements of
the Data Protection Legislation (and the Contractor shall procure
that the Contractor's Personnel involved in the provision of the
Works shall comply with the same) which are related to this
Agreement.
21.2 The Contractor shall comply, and shall procure that the
Contractor’s Personnel shall comply, with the Council’s data
protection policy and its relevant obligations under the Data
Protection Legislation as well as with the lawful commands of the
Council’s Data Protection Officer if the Contractor ever receives
or views Personal Data or is asked by the Council to process
Personal Data.
22. Confidentiality
22.1 Subject to Condition 22.2 the parties shall keep confidential
all matters relating to this Agreement and shall use all reasonable
endeavours to prevent their employees and agents from making
any disclosure to any person of any matters relating to this
Agreement.
22.2 Condition 22.1 shall not apply to any disclosure of
information: required by any Applicable Law or a Court or
Tribunal that is reasonably required by persons engaged by a
party in the performance of such party’s obligations under the
Agreement; where a party can demonstrate that such
information is already generally available and in the public
domain otherwise than as a result of a breach of Condition 22.1;
by the Council of any document to which is it a party and which
the parties to the Agreement have agreed contains no
commercially sensitive information;
(e) to enable a determination to be made under
Condition 33;
(f) which is already lawfully in the possession of the receiving
party, prior to its disclosure by the disclosing party;
(g) by the Council to any other department, office or agency of
the United Kingdom’s Government; and
(h) by the Council relating to the Agreement and in regard to
which the Contractor has given its prior written consent to
disclosure.
22.3 On or before the Termination Date the Contractor shall
ensure that all documents and/or computer records in its
possession, custody or control which relate to personal
information of the Council’s employees, ratepayers or service
users, are delivered up to the Council or securely destroyed.
23. Intellectual Property Rights
23.1 Copyright in documents provided or prepared by the
Contractor in connection with the Agreement shall vest in the
Council but the Contractor shall have an unrestricted licence to
use, reproduce and copy such documents for all purposes arising
under the Agreement.
23.2 The Contractor shall not, in connection with the Works or
the Agreement, use, create, supply or deliver any process, article,
matter or thing in infringement of any intellectual property right.
23.3 Subject to the Council's proper observance of its obligations
under this Agreement, the Contractor shall fully indemnify the
Council from and against all actions, claims, demands, costs,
charges or expenses (including legal costs) that arise from or are
incurred by reason of any infringement or alleged infringement of
any intellectual property rights and against all costs and damages
of any kind which the Council may incur in or in connection with
any actual or threatened proceedings before any Court Tribunal
or arbitrator.
23.4 Ownership in information provided by the Council to the
Contractor for use in connection with the Works shall remain in
the Council at all times and the Contractor shall ensure that all
information is readily identifiable as belonging to the Council.
24. Monitoring the Agreement
24.1 The Contractor shall, during the Term and for a period of six
years subsequently, keep current and accurate records of all
work carried out and all information required to be kept
(whether by law or by the Council) relating to its provision of the
Works.
24.2 The Contractor shall allow the Contract Manager or his
nominees access at all reasonable times to:
24.2.1 all documents, records, data and information in the
Contractor's possession, custody or control that relates to the
Works;
24.2.2 any of the Contractor's Personnel for the purpose of
interviewing them about the provision of the Works; and
24.2.3 all technology, resources, systems and procedures used by
the Contractor in connection with the provision of the Works.
25. Changes to the Agreement
25.1 This Agreement may only be changed by a
deed in writing and executed by each of the
Council and the Contractor.
26. Indemnities
26.1 Neither party excludes or limits liability to the
other party for death or personal injury caused by
its negligence or for any breach of any obligations

implied by section 2 of the Supply of Goods and Services Act 1982.
26.2 The Contractor shall be liable for and shall fully indemnify and
keep fully indemnified the Council, its employees and agents from
and against all liabilities, actions, damages, costs, losses, claims,
expenses, demands and proceedings whatsoever and howsoever
arising and whether arising directly or indirectly out of or in the
course of or in connection with any one or more of the following:
26.2.1 the performance of or failure to carry out or perform all or
part of the Works;
26.2.2 the use or occupation by the Contractor or its Personnel of
any premises or land;
26.2.3 any breach by the Contractor of any provision of the
Agreement;
26.2.4 any claim relating to the wrongful execution of any work
done by the Contractor in the performance of the Agreement;
26.2.5 any loss or failure to account for all sums received or
receivable by the Contractor;
26.2.6 information wrongly or incompletely held, used or supplied
to the Council in breach of the Data Protection Legislation;
26.2.7 the Contractor’s failure to comply with the instructions of
the Contract Manager; but this Condition shall not apply to the
extent that the Contractor is able to demonstrate that such death
or personal injury, or loss or damage was caused by the Council.
26.3 Subject always to Condition 26.1, in no event whatsoever shall
the Council be liable to the Contractor for any one or more of the
following:
26.3.1 loss of profits, business, revenue or goodwill;
26.3.2 loss of savings, whether anticipated or otherwise;
26.3.3 indirect or consequential loss or damage;
26.3.4 any loss or damage, whether direct,
indirect or consequential, arising out of termination
of the Agreement by the Council under Condition 30.
27. Insurances
27.1 The Contractor shall, throughout the Term, take out and
maintain with a reputable insurer a policy of insurance in regard to
professional indemnity risks for not less than two million Pounds in
regard to any one claim or series of claims.
27.2 The Contractor shall, throughout the Term, take out and
maintain with a reputable insurer a policy of insurance in regard to
employer’s liability risks for not less than five million Pounds in
regard to any one claim or series of claims.
27.3 The Contractor shall, throughout the Term, take out and
maintain with a reputable insurer a policy of insurance in regard to
public liability risks for not less than ten million Pounds in regard to
any one claim or series of claims.
27.4 The Contractor shall arrange and maintain in effect an All Risks
Insurance Policy with a reputable insurer in joint names for the full
reinstatement value of the Works up to and including the date of
Practical Completion as evidenced by a practical completion
certificate.
27.5 The Contractor shall supply to the Council forthwith and upon
each renewal date of any relevant policy, copies of each policy and
evidence of payment of all premiums.
28. Non-availability
28.1 The Contractor shall inform the Contract Manager promptly in
writing if: 28.1.1 the Contractor is unable or fails to perform or
provide the Works or any part of them; or 28.1.2 the Contractor is
aware of anything which prevents or hinders, or which might
prevent or hinder the Contractor from complying with this
Agreement PROVIDED THAT the provision of information under this
Condition shall not in any way release or excuse the Contractor
from any of its obligations under the Agreement.
29. Failure in provision of the Works
29.1If at any time during the Term the Contractor fails to perform
or provide the Works or any part of them to the Contract Standard,
the Council may:
29.1.1 charge to the Contractor any additional costs incurred by the
Council;
29.1.2 (acting reasonably) suspend the provision of the Works by
the Contractor in whole or in part until such time as the Contract
Manager is satisfied that the Contractor can properly provide
the Works, or such part of the Works as has been suspended;
29.1.3 determine the Agreement in regard to the whole or any
part of the Works and subsequently provide or procure a third
party to provide such part of the Works; and
29.1.4 determine the Agreement in accordance with Condition 30.
30. Termination
30.1 Termination for Breach:
The Council may terminate this Agreement in whole or in part
with immediate effect by the service of written notice on the
Contractor in any one or more of the following circumstances:
30.1.1 if the Contractor is in breach of any material obligation
under this Agreement unless the breach is capable of remedy, in
which case, the Council may only terminate this Agreement
pursuant to this Condition 30.1.1 if the Contractor has failed to
remedy such breach within 28 days of receipt of notice from the
Council or such shorter period as is necessary due to the
circumstances (a “Remediation Notice”);
30.1.2 if a Catastrophic Failure has occurred;
30.1.3 if there is an Insolvency Event;
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30.1.4 if there is a change of control of the Contractor within the
meaning of section 1124 of the Corporation Tax Act 2010;
30.1.5 if any of the provisions of Regulation 73(1) of the Public
Contracts Regulations 2015 apply.
30.1.6 pursuant to Condition 29.1
30.2 The Council may terminate this Agreement according to the
provisions of Condition 31 and Condition 32.
30.3 If this Agreement is terminated by the Council for breach, the
Contractor will fully indemnify the Council from and against any
losses expenses damages claims and costs which the Council may
suffer as a result of any such termination for breach.
30.4 Termination on Notice:
Without affecting any other right or remedy available to it, the
Council may terminate this Agreement at any time by giving one
months' written notice to the Contractor or such shorter written
notice as the Council acting reasonably deems suitable.
31. Force Majeure
31.1 Subject to the remaining provisions of this Condition 31,
neither party to this Agreement shall be liable to the other for any
delay or non-performance of its obligations under this Agreement to
the extent that such delay or non-performance is due to:
31.1.1 events, circumstances or causes beyond its reasonable
control (“Force Majeure Event”).
31.2 In the event that either party is delayed or prevented from
performing its obligations under this Agreement by a Force Majeure
Event, such party shall:
31.2.1 give notice in writing of such delay or prevention to the other
party as soon as reasonably possible, stating the commencement
date and extent of such delay or prevention, the cause thereof and
its estimated duration;
31.2.2 use all reasonable endeavours to mitigate the effects of such
delay or prevention on the performance of its obligations under this
Agreement; and
31.2.3 resume performance of its obligations as soon as reasonably
possible after the removal of the cause of the delay or prevention.
31.3 A party cannot claim relief if the Force Majeure Event is
attributable to that party's wilful act, neglect or failure to take
reasonable precautions against the relevant Force Majeure Event.
31.4 The Contractor cannot claim relief if the Force Majeure Event is
one where a reasonable contractor should have foreseen and
provided for the cause in question.
32. Prevention of Bribery
32.1 The Contractor represents and warrants that neither it, nor to
the best of its knowledge any Contractor's Personnel, have at any
time prior to the Commencement Date:
32.1.1 committed a Prohibited Act or been formally notified that it
is subject to an investigation or prosecution which relates to an
alleged Prohibited Act; and
32.1.2 been listed by any government department or agency as
being debarred, suspended, proposed for suspension or
debarment, or otherwise ineligible for participation in government
procurement programmes or contracts on the grounds of a
Prohibited Act.
32.2 The Contractor shall not during the Term:
32.2.1 commit a Prohibited Act; and
32.2.2 do or suffer anything to be done which would cause the
Council or any of the Council's employees, consultants, contractors,
sub-contractors or agents to infringe any part of the Bribery Act
2010 or otherwise incur any liability in relation to the Bribery Act
2010. 32.3 The Contractor shall during the Term of this Agreement:
32.3.1 establish, maintain and enforce, and require that its Sub-
Contractors establish, maintain and enforce, policies and
procedures which are adequate to ensure compliance with the
Bribery Act 2010 and prevent the occurrence of a Prohibited Act;
and
32.3.2 keep appropriate records of its compliance with its
obligations and make such records available to the Council on
request.
32.4 The Contractor shall immediately notify the Council in writing if
it becomes aware of any breach of this Condition 32, or has reason
to believe that it has or any of the Contractor's Personnel have:
32.4.1 been subject to an investigation or prosecution which relates
to an alleged Prohibited Act;
32.4.2 been listed by any government department or agency as
being debarred, suspended, proposed for suspension or
debarment, or otherwise ineligible for participation in government
procurement programmes or contracts on the grounds of a
prohibited Act; and
32.4.3 received a request or demand for any undue financial or
other advantage of any kind in connection with the performance of
this Agreement or otherwise suspects that any person or party
directly or indirectly connected with this Agreement has committed
or attempted to commit a Prohibited Act.
32.5 If the Contractor makes a notification to the
Council, the Contractor shall respond promptly to the Council's
enquiries, co-operate with any investigation, and allow the Council
to audit any books, records and any other relevant documentation.
32.6 If the Contractor is in default under this Condition 32, the
Council may by notice:

32.6.1 require the Contractor to remove from performance of this
agreement any Contractor's Personnel whose acts or omissions
have caused the default; or
32.6.2 immediately terminate this Agreement.
32.7 Any notice served by the Council under this
Condition 32 shall specify the nature of the Prohibited Act, the
identity of the party who the Council believes has committed the
Prohibited Act and the action that the Council has elected to take
(Including, where relevant, the date on which this Agreement shall
terminate).
33. Dispute Resolution
33.1 The Parties shall attempt, in good faith, to resolve any dispute
promptly by negotiation which shall be conducted as follows:
33.1.1 the dispute shall be referred, by either party, first to the
Contractor’s Representative and the Contract Manager for
resolution; and
33.1.2 if the dispute cannot be resolved by the Contractor’s
Representative and the Contract Manager within 20 Working Days
after the dispute has been referred to them, it shall then be
referred for resolution to the Chief Executive of the Council
and a senior director or officer of the Contractor.
33.2 If the Chief Executive and senior director or officer referred to
in condition
33.1.2 are unable to resolve the dispute within a further 20
Working Days of the referral, then either party may give notice to
the other party in writing referring the matter to mediation to be
conducted according to Condition 33.3.
33.3 The following provisions shall apply to any such reference to
mediation:
33.3.1 the reference shall be a reference under the model
mediation procedure of the Centre for Effective Dispute Resolution
(“CEDR”) for the time being in force; and
33.3.2 both parties shall, immediately on such referral, co-operate
fully, promptly and in good faith with CEDR and the mediator
34. Assignment and Sub-letting
34.1 Neither party shall assign, novate or otherwise dispose of any
or all of its rights and obligations under this Agreement without
the prior written consent of the other party and neither may the
Contractor sub-contract the whole or any part of its obligations
under this Agreement except with the express prior written
consent of the Council.
35. Waiver
Failure by the Council at any time to enforce any or all of the
provisions of this Agreement or to require performance by the
Contractor of any of its obligations shall not be construed as a
waiver.
36. Right of set-off
Wherever under this Agreement any sum of money shall be
recoverable from or payable by the Contractor to the Council, the
same may be deducted from any sum then due or which at any
time subsequently may become due to the Contractor under this
Agreement or any other contract with the Council.
37. No Agency or Partnership
37.1 Nothing in the Agreement shall be construed
as establishing or implying any agency, partnership or joint
venture between the Council and the Contractor.
37.2 The Contractor shall not, and shall ensure that the
Contractor’s Personnel do not, hold itself or themselves out as an
agent of the Council otherwise than in circumstances expressly
permitted by this Agreement.
38. Third Party Rights
Nothing in the Contracts (Rights of Third Parties) Act 1999 shall
operate to give any person or body or corporation or authority
not party to this Agreement the right to enforce any term of this
Agreement.
39. Notices
39.1 Any formal demand, notice or other communication
required to be given pursuant to this Agreement shall be
sufficiently served if sent by recorded delivery post or special
delivery post or by electronic mail followed by recorded delivery
post or special delivery post to the Council’s main office from
time to time and to any official or last known address of the
Contractor and, if so sent, shall (subject to proof to the contrary)
be deemed to have been received by the addressee (in the case
of transmission by post) on the second Working Day after the
date of posting.
40. Law of the Contract and Jurisdiction
40.1 This Agreement shall be governed and construed according
to the laws of England and Wales and subject to condition 33 the
parties acknowledge and submit to the exclusive jurisdiction of
the Courts of England and Wales.
41. Financial Systems and Audit Arrangements
41.1 The Contractor shall at all times during the provision of the
Works allow the Council and the internal and external auditors of
the Council access to all its offices, places, information and
persons connected with the Contractor as are necessary for the
Council and its internal and external auditors to carry out any
audits or investigations which are required pursuant to any
Applicable Law.
41.2 Without prejudice to the generality of condition

41.1, the Contractor shall allow and procure for the Council and/or
its internal and external auditors if so required full access to the
Contractor’s auditors both through the Contractor and directly for
the purposes of certifying all information relating to the financial
systems used by the Contractor for the ascertainment of the
sums payable to or by the Council under this Agreement.
41.3 The Contractor shall keep detailed records of all costs and
expenses it has incurred, and of payments made and received in
providing the Works on an "open book" basis, i.e., on the basis
that records of all such costs and expenses are maintained in a fully
auditable manner and are made available to the Council (and/or
any person or persons authorised by the Council) whenever
reasonably required for the purposes of verification and audit in
connection with the Works. The Contractor shall keep such records
for a period of 12 years after the Term.
41.4 For the avoidance of doubt the Council shall not be liable or
responsible for the costs of the Contractor incurred in its
compliance with this Condition 41.
42. The Council’s Functions as a Local Authority
Nothing in this Agreement shall prejudice or affect the Council’s
rights, powers, duties and obligations in relation to the exercise of
its functions as a local authority.
43. Severability
43.1 If one or more of the provisions of this Agreement are or
become to any extent invalid or unenforceable under any
Applicable Law then the remainder of this Agreement shall
continue in full force and effect.
43.2 If this happens then both parties shall enter into good faith
negotiations to amend the provision concerned in such a way that
as amended, it is valid and enforceable and to the maximum extent
possible, carries out both parties’ original intent.

End of Document.

Page 4 of 4



	5.  Entire Agreement
	7.  CDM Regulations
	8.  Compliance
	9.  Council’s Site and Assets
	10. Charges and Payment
	11. Contract Manager
	14. Observance of Statutory Requirements
	15.  Equal Opportunities and Harassment
	16. Risk Assessment
	17. Complaints
	19. Publicity and Reporting
	20. Freedom of Information
	22. Confidentiality
	23. Intellectual Property Rights
	24. Monitoring the Agreement
	25. Changes to the Agreement
	26. Indemnities
	27.  Insurances
	29. Failure in provision of the Works
	30. Termination
	31.  Force Majeure
	32.  Prevention of Bribery
	36.  Right of set-off
	37. No Agency or Partnership
	39. Notices
	40. Law of the Contract and Jurisdiction
	41. Financial Systems and Audit Arrangements
	42. The Council’s Functions as a Local Authority
	43. Severability

